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ADDENDUM NO. 1 

 
ITB 742-8951 

PUBLIC REALM PLAN CONSULTANT 
ISSUED November 14, 2003  

 
 
1.  Page 11, Section 1, OBJECTIVES: 
 
     Change first sentence to read, “The overall objective of the project is to produce a 
     Public Realm plan for developing and maintaining an optimal system of connected 
     landscape, park and open space elements within the Downtown along with updated 
     design guidelines and to provide the information needed for the City to 
     implement a parks impact fee”. 
   
     Change bullet two: 
 
     “Determine demographic changes that are occurring in the area and make proactive 
     decisions to accommodate these shifts (i.e. a ten year projection of growth in the 
     downtown and the corresponding need to provide parks to accommodate this 
     growth”.   
 
     Change bullet five: 
 
     “Be fiscally responsible (ability of the plan to be implemented)”. 
 
 
 
2.  Page 11, Section 2, GENERAL SCOPE: 
 
     Add to bullet four: 
 
     “…and analysis (comparitive analysis of Fort Lauderdale downtown park system vs. 
     other cities of similar size”. 
 
 
3.  Page 12, Section 3, SCOPE AND DELIVERABLES: 
     
     Add to Letter C: 
 
     11.  South Andrews Business Association Master Plan      
 
     Change Letter D, Part b to read, “Establish levels of service standards along with 
     impact fee analysis and proposed changes to Code of Ordinances (Draft Code 
     Language)”. 
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4.  Page 13, Section E, DRAFT PLAN: 
      
     Change Part 3 to read, “Establish levels of service standards along with impact fee 
     analysis and proposed changes to Code of Ordinances (Draft Code Language)”.   
      
5.  Page 14, Section I, add: 
 
     For capital, management and maintenance cost. 
 
6.  NW RAC option to be a separate plan. 
 
7.  Bid opening date has been rescheduled to 2:00 p.m. December 5, 2003. 
 
8.  All other terms, conditions, and specifications remain unchanged.   
 
 
 
 
 
 
Kirk W. Buffington, C.P.M. 
Manager, Procurement and Materials Management 
 
 
 
 
 
 
Company Name:_________________________________________________________ 
 
 
     (please print) 
Bidder's Signature:_______________________________________________________ 


